

Bid Comparison

Contract ID: 76-SAD#3
Description:
Location: Holiday Dr & Austin's Pkwy
Projects(s): 76-W50710, 76-W50712

Rank	Bidder	Total Bid	% Over Low	% Over Est.
0	ENGINEER'S ESTIMATE	\$1,476,856.00	-8.86%	0.00%
1	(_201) Diamond Excavating	\$1,620,434.50	0.00%	9.72%
2	(00441) Fessler & Bowman, Inc.	\$1,727,776.00	6.62%	16.99%
3	(02985) Zito Construction	\$1,852,533.00	14.32%	25.43%
4	(00929) Angelo Iafrate Construction Company	\$2,147,821.00	32.54%	45.43%

Line	Pay Item Code	Description	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Diamond Excavating		(2) Fessler & Bowman, Inc.	
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	2030011	Dr Structure, Rem	6	Ea	\$300.00	\$1,800.00	\$1,995.00	\$11,970.00	\$648.00	\$3,888.00
0002	2030015	Sewer, Rem, Less than 24 inch	150	Ft	\$15.00	\$2,250.00	\$70.00	\$10,500.00	\$26.00	\$3,900.00
0003	2040020	Curb and Gutter, Rem	200	Ft	\$12.00	\$2,400.00	\$55.00	\$11,000.00	\$11.00	\$2,200.00
0004	2047011	_ Pavt, Rem, Modified	11,550	Syd	\$7.00	\$80,850.00	\$10.00	\$115,500.00	\$5.50	\$63,525.00
0005	2050010	Embankment, CIP	300	Cyd	\$15.00	\$4,500.00	\$25.00	\$7,500.00	\$9.00	\$2,700.00
0006	2050016	Excavation, Earth	2,750	Cyd	\$15.00	\$41,250.00	\$10.00	\$27,500.00	\$16.50	\$45,375.00
0007	2057001	_ Berm Removal, Special	2,000	Ft	\$3.00	\$6,000.00	\$4.00	\$8,000.00	\$14.50	\$29,000.00
0008	2057021	_ Subgrade Undercutting, Type II, Modified	400	Cyd	\$40.00	\$16,000.00	\$45.00	\$18,000.00	\$85.00	\$34,000.00
0009	2080020	Erosion Control, Inlet Protection, Fabric Drop	47	Ea	\$100.00	\$4,700.00	\$65.00	\$3,055.00	\$100.00	\$4,700.00
0010	3027031	_ Aggregate Base, Modified	4,450	Ton	\$30.00	\$133,500.00	\$26.00	\$115,700.00	\$38.75	\$172,437.50
0011	3067031	_ Maintenance Gravel, Modified	750	Ton	\$30.00	\$22,500.00	\$25.00	\$18,750.00	\$38.00	\$28,500.00
0012	3080010	Geotextile, Stabilization	1,200	Syd	\$2.50	\$3,000.00	\$2.25	\$2,700.00	\$2.00	\$2,400.00
0013	4020987	Sewer, CI IV, 12 inch, Tr Det B	194	Ft	\$75.00	\$14,550.00	\$176.00	\$34,144.00	\$78.50	\$15,229.00
0014	4021204	Sewer Tap, 12 inch	7	Ea	\$400.00	\$2,800.00	\$200.00	\$1,400.00	\$415.00	\$2,905.00
0015	4030005	Dr Structure Cover, Adj, Case 1	12	Ea	\$750.00	\$9,000.00	\$600.00	\$7,200.00	\$690.00	\$8,280.00
0016	4030006	Dr Structure Cover, Adj, Case 2	20	Ea	\$500.00	\$10,000.00	\$250.00	\$5,000.00	\$275.00	\$5,500.00

Line	Pay Item Code	Description	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Diamond Excavating		(2) Fessler & Bowman, Inc.	
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	4030025	Dr Structure Cover, Type D	3	Ea	\$650.00	\$1,950.00	\$875.00	\$2,625.00	\$750.00	\$2,250.00
0018	4030035	Dr Structure Cover, Type E	1	Ea	\$400.00	\$400.00	\$850.00	\$850.00	\$450.00	\$450.00
0019	4030050	Dr Structure Cover, Type K	11	Ea	\$650.00	\$7,150.00	\$900.00	\$9,900.00	\$600.00	\$6,600.00
0020	4030200	Dr Structure, 24 inch dia	9	Ea	\$1,250.00	\$11,250.00	\$2,150.00	\$19,350.00	\$1,905.00	\$17,145.00
0021	4030210	Dr Structure, 48 inch dia	6	Ea	\$1,750.00	\$10,500.00	\$2,850.00	\$17,100.00	\$2,425.00	\$14,550.00
0022	4030280	Dr Structure, Adj, Add Depth	32	Ft	\$250.00	\$8,000.00	\$100.00	\$3,200.00	\$300.00	\$9,600.00
0023	4030290	Dr Structure, Cleaning	27	Ea	\$150.00	\$4,050.00	\$210.00	\$5,670.00	\$310.00	\$8,370.00
0024	4030304	Dr Structure, Tap, 4 inch	25	Ea	\$150.00	\$3,750.00	\$150.00	\$3,750.00	\$295.00	\$7,375.00
0025	4030312	Dr Structure, Tap, 12 inch	6	Ea	\$400.00	\$2,400.00	\$395.00	\$2,370.00	\$550.00	\$3,300.00
0026	4040061	Underdrain, Subbase, 4 inch	1,950	Ft	\$10.00	\$19,500.00	\$12.50	\$24,375.00	\$10.75	\$20,962.50
0027	4040091	Underdrain Outlet, 4 inch	50	Ft	\$25.00	\$1,250.00	\$25.00	\$1,250.00	\$11.00	\$550.00
0028	5010002	Cold Milling HMA Surface	5,090	Syd	\$4.00	\$20,360.00	\$3.00	\$15,270.00	\$5.25	\$26,722.50
0029	5010025	Hand Patching	255	Ton	\$125.00	\$31,875.00	\$150.00	\$38,250.00	\$115.00	\$29,325.00
0030	5010030	HMA, 2C	585	Ton	\$85.00	\$49,725.00	\$84.00	\$49,140.00	\$76.00	\$44,460.00
0031	5010031	HMA, 3C	780	Ton	\$85.00	\$66,300.00	\$84.00	\$65,520.00	\$73.00	\$56,940.00
0032	5010032	HMA, 4C	770	Ton	\$85.00	\$65,450.00	\$84.00	\$64,680.00	\$76.00	\$58,520.00

Line	Pay Item Code	Description	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Diamond Excavating		(2) Fessler & Bowman, Inc.	
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0033	5010061	HMA Approach	64	Ton	\$125.00	\$8,000.00	\$150.00	\$9,600.00	\$120.00	\$7,680.00
0034	5017001	_ Pavt Joint and Crack Repr, Det 7, Modified	900	Ft	\$10.00	\$9,000.00	\$13.00	\$11,700.00	\$12.00	\$10,800.00
0035	5017001	_ Pavt Joint and Crack Repr, Det 8, Modified	300	Ft	\$15.00	\$4,500.00	\$15.00	\$4,500.00	\$14.00	\$4,200.00
0036	5017011	_ HMA Commercial Approach, Special	610	Syd	\$70.00	\$42,700.00	\$73.00	\$44,530.00	\$90.00	\$54,900.00
0037	6020108	Conc Pavt, Nonreinf, 10 inch	1,125	Syd	\$55.00	\$61,875.00	\$60.00	\$67,500.00	\$70.00	\$78,750.00
0038	6020168	Conc Pavt with Integral Curb, Nonreinf, 10 inch	5,700	Syd	\$55.00	\$313,500.00	\$62.00	\$353,400.00	\$72.00	\$410,400.00
0039	6020200	Joint, Contraction, Cp	4,700	Ft	\$12.00	\$56,400.00	\$12.00	\$56,400.00	\$3.75	\$17,625.00
0040	6030005	Cement	10	Ton	\$200.00	\$2,000.00	\$100.00	\$1,000.00	\$260.00	\$2,600.00
0041	6030010	Crack Sealing, Conc Pavt	1,500	Ft	\$3.00	\$4,500.00	\$5.00	\$7,500.00	\$2.50	\$3,750.00
0042	6030020	Joint, Contraction, Crg	375	Ft	\$12.00	\$4,500.00	\$16.50	\$6,187.50	\$16.00	\$6,000.00
0043	6030030	Lane Tie, Epoxy Anchored	400	Ea	\$8.00	\$3,200.00	\$7.55	\$3,020.00	\$10.50	\$4,200.00
0044	6030100	Resealing Trans Joints with Hot-Poured Rubber	1,750	Ft	\$2.00	\$3,500.00	\$5.00	\$8,750.00	\$2.50	\$4,375.00
0045	6030101	Resealing Longit Joints with Hot-Poured Rubber	1,300	Ft	\$2.00	\$2,600.00	\$5.00	\$6,500.00	\$2.50	\$3,250.00
0046	6037011	_ Conc Repair, Non-Cementitious, Partial Depth	25	Syd	\$650.00	\$16,250.00	\$600.00	\$15,000.00	\$260.00	\$6,500.00
0047	6037011	_ Pavt Repr with Integral Curb, Nonreinf Conc, 10 Inch, Modified	300	Syd	\$60.00	\$18,000.00	\$61.00	\$18,300.00	\$94.00	\$28,200.00
0048	6037011	_ Pavt Repr, Rem, Modified	300	Syd	\$15.00	\$4,500.00	\$29.75	\$8,925.00	\$29.50	\$8,850.00

Line	Pay Item Code	Description	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Diamond Excavating		(2) Fessler & Bowman, Inc.	
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	8017011	_ Driveway, Nonreinf Conc, 10 inch, Modified	665	Syd	\$75.00	\$49,875.00	\$45.00	\$29,925.00	\$67.00	\$44,555.00
0050	8017011	_ Driveway, Nonreinf Conc, 8 inch, Modified	315	Syd	\$70.00	\$22,050.00	\$40.00	\$12,600.00	\$57.00	\$17,955.00
0051	8020021	Curb and Gutter, Conc, Det C2	260	Ft	\$35.00	\$9,100.00	\$20.00	\$5,200.00	\$28.00	\$7,280.00
0052	8020023	Curb and Gutter, Conc, Det C4	1,240	Ft	\$35.00	\$43,400.00	\$15.00	\$18,600.00	\$28.00	\$34,720.00
0053	8020037	Curb and Gutter, Conc, Det F3	460	Ft	\$35.00	\$16,100.00	\$23.00	\$10,580.00	\$28.00	\$12,880.00
0054	8020038	Curb and Gutter, Conc, Det F4	325	Ft	\$35.00	\$11,375.00	\$20.00	\$6,500.00	\$28.00	\$9,100.00
0055	8020050	Driveway Opening, Conc, Det M	925	Ft	\$35.00	\$32,375.00	\$20.00	\$18,500.00	\$32.00	\$29,600.00
0056	8070095	Post, Mailbox	29	Ea	\$100.00	\$2,900.00	\$85.00	\$2,465.00	\$100.00	\$2,900.00
0057	8110024	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	115	Ft	\$4.00	\$460.00	\$2.50	\$287.50	\$2.50	\$287.50
0058	8110045	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	63	Ft	\$12.00	\$756.00	\$12.00	\$756.00	\$12.50	\$787.50
0059	8110063	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	4	Ea	\$150.00	\$600.00	\$160.00	\$640.00	\$165.00	\$660.00
0060	8110071	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	2	Ea	\$150.00	\$300.00	\$160.00	\$320.00	\$165.00	\$330.00
0061	8110231	Pavt Mrkg, Waterborne, 4 inch, White	230	Ft	\$1.00	\$230.00	\$0.55	\$126.50	\$0.55	\$126.50
0062	8110232	Pavt Mrkg, Waterborne, 4 inch, Yellow	1,500	Ft	\$1.00	\$1,500.00	\$0.55	\$825.00	\$0.55	\$825.00
0063	8110238	Pavt Mrkg, Waterborne, 12 inch, Yellow	40	Ft	\$2.50	\$100.00	\$4.45	\$178.00	\$4.50	\$180.00
0064	8127051	_ Maintaining Traffic, Special (Austin Parkway)	1	LSUM	\$25,000.00	\$25,000.00	\$72,500.00	\$72,500.00	\$62,000.00	\$62,000.00

Line	Pay Item Code	Description	Quantity	Units	(0) ENGINEER'S ESTIMATE		(1) Diamond Excavating		(2) Fessler & Bowman, Inc.	
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8127051	_ Maintaining Traffic, Special (Holiday Drive)	1	LSUM	\$25,000.00	\$25,000.00	\$71,500.00	\$71,500.00	\$72,000.00	\$72,000.00
0066	8167011	_ Turf Establishment, Performance-No Rye, Special	3,200	Syd	\$6.00	\$19,200.00	\$7.00	\$22,400.00	\$11.75	\$37,600.00
0067	8507020	_ Concrete Curb Repair Using Latex Modified Concrete, Special	5	Cft	\$250.00	\$1,250.00	\$250.00	\$1,250.00	\$1,025.00	\$5,125.00
0068	8507020	_ Concrete Pavement Repair Using Latex Modified Concrete, Special	5	Cft	\$250.00	\$1,250.00	\$250.00	\$1,250.00	\$1,025.00	\$5,125.00
Bid Totals:					\$1,476,856.00		\$1,620,434.50		\$1,727,776.00	

Line	Pay Item Code	Description	Quantity	Units	(3) Zito Construction		(4) Angelo Iafrate Construction Company			
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0001	2030011	Dr Structure, Rem	6	Ea	\$600.00	\$3,600.00	\$750.00	\$4,500.00		\$0.00
0002	2030015	Sewer, Rem, Less than 24 inch	150	Ft	\$25.00	\$3,750.00	\$30.00	\$4,500.00		\$0.00
0003	2040020	Curb and Gutter, Rem	200	Ft	\$20.00	\$4,000.00	\$15.00	\$3,000.00		\$0.00
0004	2047011	_ Pavt, Rem, Modified	11,550	Syd	\$14.00	\$161,700.00	\$10.00	\$115,500.00		\$0.00
0005	2050010	Embankment, CIP	300	Cyd	\$18.00	\$5,400.00	\$30.00	\$9,000.00		\$0.00
0006	2050016	Excavation, Earth	2,750	Cyd	\$27.00	\$74,250.00	\$20.00	\$55,000.00		\$0.00
0007	2057001	_ Berm Removal, Special	2,000	Ft	\$8.00	\$16,000.00	\$4.00	\$8,000.00		\$0.00
0008	2057021	_ Subgrade Undercutting, Type II, Modified	400	Cyd	\$72.00	\$28,800.00	\$50.00	\$20,000.00		\$0.00
0009	2080020	Erosion Control, Inlet Protection, Fabric Drop	47	Ea	\$100.00	\$4,700.00	\$100.00	\$4,700.00		\$0.00
0010	3027031	_ Aggregate Base, Modified	4,450	Ton	\$37.00	\$164,650.00	\$30.00	\$133,500.00		\$0.00
0011	3067031	_ Maintenance Gravel, Modified	750	Ton	\$44.00	\$33,000.00	\$30.00	\$22,500.00		\$0.00
0012	3080010	Geotextile, Stabilization	1,200	Syd	\$3.50	\$4,200.00	\$2.00	\$2,400.00		\$0.00
0013	4020987	Sewer, CI IV, 12 inch, Tr Det B	194	Ft	\$70.00	\$13,580.00	\$110.00	\$21,340.00		\$0.00
0014	4021204	Sewer Tap, 12 inch	7	Ea	\$350.00	\$2,450.00	\$750.00	\$5,250.00		\$0.00
0015	4030005	Dr Structure Cover, Adj, Case 1	12	Ea	\$660.00	\$7,920.00	\$600.00	\$7,200.00		\$0.00
0016	4030006	Dr Structure Cover, Adj, Case 2	20	Ea	\$500.00	\$10,000.00	\$300.00	\$6,000.00		\$0.00

Line	Pay Item Code	Description	Quantity	Units	(3) Zito Construction		(4) Angelo Iafrate Construction Company			
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0017	4030025	Dr Structure Cover, Type D	3	Ea	\$700.00	\$2,100.00	\$550.00	\$1,650.00		\$0.00
0018	4030035	Dr Structure Cover, Type E	1	Ea	\$315.00	\$315.00	\$300.00	\$300.00		\$0.00
0019	4030050	Dr Structure Cover, Type K	11	Ea	\$725.00	\$7,975.00	\$650.00	\$7,150.00		\$0.00
0020	4030200	Dr Structure, 24 inch dia	9	Ea	\$1,115.00	\$10,035.00	\$2,000.00	\$18,000.00		\$0.00
0021	4030210	Dr Structure, 48 inch dia	6	Ea	\$1,710.00	\$10,260.00	\$3,000.00	\$18,000.00		\$0.00
0022	4030280	Dr Structure, Adj, Add Depth	32	Ft	\$244.00	\$7,808.00	\$200.00	\$6,400.00		\$0.00
0023	4030290	Dr Structure, Cleaning	27	Ea	\$275.00	\$7,425.00	\$125.00	\$3,375.00		\$0.00
0024	4030304	Dr Structure, Tap, 4 inch	25	Ea	\$100.00	\$2,500.00	\$350.00	\$8,750.00		\$0.00
0025	4030312	Dr Structure, Tap, 12 inch	6	Ea	\$330.00	\$1,980.00	\$700.00	\$4,200.00		\$0.00
0026	4040061	Underdrain, Subbase, 4 inch	1,950	Ft	\$11.00	\$21,450.00	\$10.00	\$19,500.00		\$0.00
0027	4040091	Underdrain Outlet, 4 inch	50	Ft	\$22.00	\$1,100.00	\$20.00	\$1,000.00		\$0.00
0028	5010002	Cold Milling HMA Surface	5,090	Syd	\$5.00	\$25,450.00	\$5.00	\$25,450.00		\$0.00
0029	5010025	Hand Patching	255	Ton	\$150.00	\$38,250.00	\$125.00	\$31,875.00		\$0.00
0030	5010030	HMA, 2C	585	Ton	\$86.00	\$50,310.00	\$81.00	\$47,385.00		\$0.00
0031	5010031	HMA, 3C	780	Ton	\$83.00	\$64,740.00	\$78.00	\$60,840.00		\$0.00
0032	5010032	HMA, 4C	770	Ton	\$84.00	\$64,680.00	\$80.00	\$61,600.00		\$0.00

Line	Pay Item Code	Description	Quantity	Units	(3) Zito Construction		(4) Angelo Iafrate Construction Company		Bid Price	Total
					Bid Price	Total	Bid Price	Total		
0033	5010061	HMA Approach	64	Ton	\$150.00	\$9,600.00	\$135.00	\$8,640.00		\$0.00
0034	5017001	_ Pavt Joint and Crack Repr, Det 7, Modified	900	Ft	\$12.50	\$11,250.00	\$12.00	\$10,800.00		\$0.00
0035	5017001	_ Pavt Joint and Crack Repr, Det 8, Modified	300	Ft	\$15.00	\$4,500.00	\$14.00	\$4,200.00		\$0.00
0036	5017011	_ HMA Commercial Approach, Special	610	Syd	\$96.00	\$58,560.00	\$165.00	\$100,650.00		\$0.00
0037	6020108	Conc Pavt, Nonreinf, 10 inch	1,125	Syd	\$70.00	\$78,750.00	\$55.00	\$61,875.00		\$0.00
0038	6020168	Conc Pavt with Integral Curb, Nonreinf, 10 inch	5,700	Syd	\$71.00	\$404,700.00	\$60.00	\$342,000.00		\$0.00
0039	6020200	Joint, Contraction, Cp	4,700	Ft	\$16.00	\$75,200.00	\$9.00	\$42,300.00		\$0.00
0040	6030005	Cement	10	Ton	\$200.00	\$2,000.00	\$150.00	\$1,500.00		\$0.00
0041	6030010	Crack Sealing, Conc Pavt	1,500	Ft	\$3.00	\$4,500.00	\$2.00	\$3,000.00		\$0.00
0042	6030020	Joint, Contraction, Crg	375	Ft	\$15.00	\$5,625.00	\$21.00	\$7,875.00		\$0.00
0043	6030030	Lane Tie, Epoxy Anchored	400	Ea	\$11.00	\$4,400.00	\$8.00	\$3,200.00		\$0.00
0044	6030100	Resealing Trans Joints with Hot-Poured Rubber	1,750	Ft	\$2.30	\$4,025.00	\$2.00	\$3,500.00		\$0.00
0045	6030101	Resealing Longit Joints with Hot-Poured Rubber	1,300	Ft	\$2.50	\$3,250.00	\$2.00	\$2,600.00		\$0.00
0046	6037011	_ Conc Repair, Non-Cementitious, Partial Depth	25	Syd	\$380.00	\$9,500.00	\$600.00	\$15,000.00		\$0.00
0047	6037011	_ Pavt Repr with Integral Curb, Nonreinf Conc, 10 Inch, Modified	300	Syd	\$82.00	\$24,600.00	\$80.00	\$24,000.00		\$0.00
0048	6037011	_ Pavt Repr, Rem, Modified	300	Syd	\$32.00	\$9,600.00	\$35.00	\$10,500.00		\$0.00

Line	Pay Item Code	Description	Quantity	Units	(3) Zito Construction		(4) Angelo Iafrate Construction Company			
					Bid Price	Total	Bid Price	Total	Bid Price	Total
0049	8017011	_ Driveway, Nonreinf Conc, 10 inch, Modified	665	Syd	\$70.00	\$46,550.00	\$90.00	\$59,850.00		\$0.00
0050	8017011	_ Driveway, Nonreinf Conc, 8 inch, Modified	315	Syd	\$60.00	\$18,900.00	\$85.00	\$26,775.00		\$0.00
0051	8020021	Curb and Gutter, Conc, Det C2	260	Ft	\$30.00	\$7,800.00	\$25.00	\$6,500.00		\$0.00
0052	8020023	Curb and Gutter, Conc, Det C4	1,240	Ft	\$26.00	\$32,240.00	\$20.00	\$24,800.00		\$0.00
0053	8020037	Curb and Gutter, Conc, Det F3	460	Ft	\$30.00	\$13,800.00	\$30.00	\$13,800.00		\$0.00
0054	8020038	Curb and Gutter, Conc, Det F4	325	Ft	\$30.00	\$9,750.00	\$32.00	\$10,400.00		\$0.00
0055	8020050	Driveway Opening, Conc, Det M	925	Ft	\$33.00	\$30,525.00	\$30.00	\$27,750.00		\$0.00
0056	8070095	Post, Mailbox	29	Ea	\$110.00	\$3,190.00	\$50.00	\$1,450.00		\$0.00
0057	8110024	Pavt Mrkg, Ovly Cold Plastic, 6 inch, Crosswalk	115	Ft	\$3.00	\$345.00	\$3.00	\$345.00		\$0.00
0058	8110045	Pavt Mrkg, Ovly Cold Plastic, 24 inch, Stop Bar	63	Ft	\$15.00	\$945.00	\$12.00	\$756.00		\$0.00
0059	8110063	Pavt Mrkg, Ovly Cold Plastic, Lt Turn Arrow Sym	4	Ea	\$220.00	\$880.00	\$160.00	\$640.00		\$0.00
0060	8110071	Pavt Mrkg, Ovly Cold Plastic, Rt Turn Arrow Sym	2	Ea	\$220.00	\$440.00	\$160.00	\$320.00		\$0.00
0061	8110231	Pavt Mrkg, Waterborne, 4 inch, White	230	Ft	\$1.00	\$230.00	\$1.00	\$230.00		\$0.00
0062	8110232	Pavt Mrkg, Waterborne, 4 inch, Yellow	1,500	Ft	\$1.00	\$1,500.00	\$1.00	\$1,500.00		\$0.00
0063	8110238	Pavt Mrkg, Waterborne, 12 inch, Yellow	40	Ft	\$5.00	\$200.00	\$5.00	\$200.00		\$0.00
0064	8127051	_ Maintaining Traffic, Special (Austin Parkway)	1	LSUM	\$56,000.00	\$56,000.00	\$273,000.00	\$273,000.00		\$0.00

Line	Pay Item Code	Quantity	Units	(3) Zito Construction		(4) Angelo lafrate Construction Company			
Description				Bid Price	Total	Bid Price	Total	Bid Price	Total
0065	8127051	1	LSUM	\$44,000.00	\$44,000.00	\$273,000.00	\$273,000.00		\$0.00
_ Maintaining Traffic, Special (Holiday Drive)									
0066	8167011	3,200	Syd	\$5.50	\$17,600.00	\$10.00	\$32,000.00		\$0.00
_ Turf Establishment, Performance-No Rye, Special									
0067	8507020	5	Cft	\$320.00	\$1,600.00	\$1,500.00	\$7,500.00		\$0.00
_ Concrete Curb Repair Using Latex Modified Concrete, Special									
0068	8507020	5	Cft	\$320.00	\$1,600.00	\$1,500.00	\$7,500.00		\$0.00
_ Concrete Pavement Repair Using Latex Modified Concrete, Special									
Bid Totals:				\$1,852,533.00		\$2,147,821.00			